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SUPPLY CONTRACT FOR EUROPEAN
UNION EXTERNAL ACTIONS

FINANCED FROM THE EU GENERAL BUDGET

Municipality of Dimitrovgrad, with address in the city of Dimitrovgrad, 15 “G.S.Rakovski”
Blvd., represented by the Mayor of the municipality Mr. Ivo Dimov and Mrs.Siyka Georgieva,
Shief Accountant, BULSTAT 000903533, VAT Ne BG BG000903533, as a leading partner
according to Interreg — IPA CBC Bulgaria — Turkey Programme

("The Contracting Authority"),
of the one part,

and

“Telelink” EAD, SINGLE SHAREHOLDER JOINT-STOCK COMPANY, Official registration
number 130545438, VAT number BG130545438, address: Sofia,3 Lachezar Stanchev Str.,

Business Center Litex Tower, fl. 5, represented by Tsvetan Mutafchiev, Executive director of
“Telelink” EAD

(“the Contractor™)

of the other part,

have agreed as follows:

Project No CB005.1.165: Prevention and minimization of Risks for the Environment and
Vision for iNnovative Tools /PREVENTY/; Priority Axis: Environment; Specific Objective 1.1
Preventing and mitigating the consequences of natural and man-made disasters in the cross-
border area; Type of project: Investment, financed by the European Union, in accordance
with the rules of Interreg — IPA CBC Bulgaria — Turkey Programme
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CONTRACT TITLE Supply of equipment and Construction Works at Automatic

Observatory Tower \AOT\ for detection of forest fires

Identification number BG-TR/165-SUPPLY-01

Article1  Subject

1.1 The subject of the contract is the supply, delivery, fitting and installation by the Contractor
of equipment for an Automatic Observatory Tower for detection of forest fires and
construction of Metal tower where the supplied system equipment shall be located. The

contract includes the following supplies, installation and construction works:

ITEM UANTITY
FIRE TOWER
ELECTRICAL POWER delivery
Delivery of power delivery system in a cabinet for external use 1 pcs.
Delivery of special multi cyclic battery (string) for autonomous operation of the system 1 e
Delivery of 6 kWp solar system complete set i pes
Delivery and installation of structure for a solar system for installation on the ground, minimum 1 3
meter lifted the lower edge (suitable for 8 panels) and slope of 45-50 degrees Pes.
Installation and commissioning of the proposed equipment on site 1 pcs.
Delivery and installation of hand fire extinguisher 1 pcs.
INSTALLATIONS FOR TECHNOLOGICAL EQUIPMENT

Delivery and laying on a cable tray on the mast cable CBT 3x1 ,5 mm2 122m
Delivery and pulling out through pipe of cable CBT 3x1,5 mm2 18 m
Delivery and laying on a cable tray on the mast communications cable FTP cat.Se 244 m
Delivery and pulling out through pipe of communications cable FTP cat.5e 36 m
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Delivery and laying of PVC pipe ¢110 mm 12m
Delivery and installation cable tray with lid with b=10 cm 31m
Connection of wire to equipment 42 pes.
INTRUSION SYSTEM
Delivery and installation of alarm station 1 set
Delivery and installation of combined infrared motion sensors with stands 4 pcs.
Delivery and installation of Internet module 1 pcs.
Delivery and installation of magnetic Contact 1 pcs.
Delivery and pulling out of cable CQR 6x0,22, shielded 115m
Delivery and laying of pipe HDPE ®20 external diameter ®20/ internal diameter ®16 100 m.
Corrugated metal pipe with PVC insulation, ®26 15m
Configuration and settings 1 pcs.
LIGHTNING PROTECTION AND GROUNDING SYSTEM
Delivery and installation of lightning rod h=3 m 1 pcs.
Delivery and laying on a metal structure of a mast current collector made of galvanized steel rope 37
- 50 mm2 with fasteners included m
Delivery of steel galvanized splint 40/4 mm 121m
Laying of a current collector made of steel galvanized splint 40/4 mm in trench 40/60 cm 94 m.
Installation of current collector made of steel galvanized splint 40/4 mm for grounding of fence 27m
pillars and solar panels
Delivery and piling of vertical grounding rods, made of profile 63/63/6 mm, L=1,5m 12 pcs
Construction of revision compound 1 pcs.
Delivery and installation of revision metal box 1 pcs.
Delivery and installation of grounding cable IIB A2 1x25 mm?2 3m.
Delivery and laying of grounding cable IIB A2 1x16 mm2 4 m.
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Construction of excavation for earthing 94 m.
Conducting of laboratory measurements of grounding device 12 pcs.
Elaboration of passport documentation 1 pcs.
AVIATION OBSTRUCTION LIGHTS
Delivery and installation of LED signal lamp, low intensity, 6W, continuous illumination mode, 1 pes
red radiation with photo sensor
Delivery and laying of cable CBT 3x1mm2 for electrical power delivery of LED signal lamp M m
Delivery and pulling out in pipe of cable CBT 3x1,0mm?2 5m.
Connection of wire to equipment Gies.
Delivery and installation of fastening brackets { g8t
EXCAVATION WORKS
Trench 0,8/0,4 m with burying and compacting &G
Making of pad for cable 66111,
Tracing of cable line 0.30 km
Transportation of excavated soil and waste 13.20 m3
TECHNOLOGICAL EQUIPMENT AND SOFTWARE TOWER
Delivery and installation of scanning complex consisted of 1pcs. thermal imaging camera and 1

: ; 1 pcs
pcs. color camera installed on rotating module
Delivery and installation of Camera for surveillance overview 1 pcs.
Delivery and installation (at elevation 28 m) of weather station 1 pcs.
Delivery and installation of switch 8 ports 1 pcs.
Delivery and installation of set of antenna and module for radio connection e
CONTROL CENTER
COMMUNICATION CABINET
Delivery and installation of communication cabinet 27U 600x800 standing 1 pcs
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Delivery and installation of fan block 4x, with thermostat 1 pcs.
Delivery and installation of panel 19* 3U fuse box 1 pcs.
Delivery and installation of panel 19" 1U C5e FTP 16XRJ45, charged 1 pcs.
Delivery and installation of panel 19" 1U arranged, 5 brackets 2 pcs.
Delivery and installation of shelf 19" 1U 300, 30 kg % pos
Delivery and installation of power delivery unit 8x Schuko 19” 1U, with switch 2 pcs.
Delivery and installation of Grounding kit - 1 pes
Delivery and installation of levelling feet set 4 pcs 1 pcs.
Delivery and installation of switch 16 ports 1 pes
Configuration and settings of a site 15
RADIO ANTENNA FOR RECEPTION/TRANSMISSION
Delivery and installation of set antenna and module for radio connection 1 pcs..
Delivery and pulling out of communication cable FTP cat.5e from communications cabinet to the 30m
radio antenna )
Delivery and laying of PVC cable duct 20x20 30m
Delivery and installation of current collector made of steel galvanized splint 40/4 mm on the roof 5m
of the Community building to connect with the existing lightning protection j
Delivery and installation of UPS 3000VA i'pes
TECHNOLOGICAL EQUIPMENT AND SOFTWARE
Delivery and installation of workstation

2 pcs.
Delivery and installation of software GPRS/IP monitoring receiver I vics
Delivery and installation of monitor - 42"

2 pcs.
Delivery and installation of monitor - 21.5"

2 pcs.
Delivery and commissioning of software for early detection of fires in the Control Center Tite
Setting and testing of the system for early detection of fires 1 pcs
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Training of operators to work with the software for early detection of fires

1 pcs

Construction works - tubular steel tower
Site preparation and fence

A. Groundworks and fence
Removal of humus layer of 30 cm with an excavator and tipper 86.70 m3
Manual excavation and loading on tipper 17.34m3
Transportation of excavated earth. 104.04 m3
Delivery and installation of geotextile 225.00 m2
Delivery and installation of crushed rock /layer thickness 20 cm/ 45.00 m3
Leveling of crushed rock Ho 00
Compacting of crushed rock 45.00 m3
Excavation works for fence foundations 28.00 m3
B. Formworks
Formworks for fence foundations 5.28 m2
C. Concrete works
Concrete B20 for fence foundations 320 m2
D. Fence construction — production
Production of steel poles for fence 486.40 kg
Production of steel frame for door 42.20 ke
Production of steel door with door lock 29.65 ke
E. Fence construction - delivery and installation
Delivery and installation of poles, frame and door for fence 558.25 ke
Delivery and installation of fence panels Nylofor 3D HD Galva 4 pos
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Delivery and installation of barbed wire 190 m
Guy-roped tower

A. Reinforced concrete panels — production
Central foundation 1200/1200/300 mm. 1 pes.
Bearing truss panel 1200/1200/300 mm. 4 pcs.
Upper panel 2000/750/300 mm. 8 pes.
B. Steel construction — production
Lower section - mast TS6 320.80 kg
Mid section - mast TS1 479.80 kg
Mid section - mast TS4 245.10 kg
Mid section - mast TS5 245.10 kg
Upper section - mast TS5 199.70 kg
Lightning-conductor - TS3 10.00 kg
Support beam - TH1 781.40 kg
Support diagonal pillar - TH1 204.80 kg
Support diagonal pillar - TH2 71.40 kg
Support pillar - TF3 42.80 kg
Steel rope anchors - TF4 ik
Steel brackets for equipment 150.00 kg
Steel ropes @14 — set 128.00 m
Steel ropes @16 — set 104.00 m
Fasteners 1 set
C. Reinforced concrete panels - delivery and installation
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Reinforced concrete panels - delivery 2U360.00 ke
Reinforced concrete panels — Installation 13 pes.
D. Steel construction - delivery and installation
Steel construction — delivery 3172.00 ke
Steel construction — Installation
12 pcs.

Foundations for technological cabinet

A. Foundations for technological cabinet — production
Foundations for technological cabinet 1400/1400/300 mm 1 pcs.

B. Foundations for technological cabinet - delivery and installation
Foundations for technological cabinet — delivery 1360.00 kg
Foundations for technological cabinet — Installation 1 pcs
Foundations under the construction for photovoltaic panels

A. Foundations under the construction for photovoltaic panels — production
Foundations under the construction for photovoltaic panels 700/700/250 mm 91 pcs

B. Foundations under the construction for photovoltaic panels - delivery and

installation

Foundations under the construction for photovoltaic panels — delivery 5967.00 kg
Foundations under the construction for photovoltaic panels — installation 2l pos
Geodetic survey
Geodetic survey of the fundations and site fence 1 pes
Construction works - tubular steel tower for control centre

A. Steel construction — production
Lower section - mast TS1 60.20 kg
Upper section - mast TS2 32.85 kg
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Lightning-conductor - LR1 5.50 kg
Support diagonal pillar - SB1 27.20 kg
Base for diagonal pillar - SB1 11.80 kg
Fasteners 1 set

B. Steel construction - delivery and installation
Steel construction - delivery and installation 137.55 kg

1.2

The place of acceptance of the supplies shall be the premises of the Contracting Authority
at the Municipality of Dimitrovgrad, Dimitrovgrad, Bulgaria, the time limits for delivery
shall be 5:00 PM local time (Bulgaria) on 01 May 2018 and the Incoterm applicable shall be
DDP'!. The implementation period of tasks shall run from the date of signature of the
contract by the last party to date of signature of acceptance protocol by the Contracting
Authority.

The Contractor shall comply strictly with the terms of the Special Conditions and the
technical annex.

Article2  Origin

The rules of origin of the goods are defined in Article 10 of the Special Conditions.

A certificate of origin for the goods must be provided by the Contractor at the latest when it
requests provisional acceptance of the goods. Failure to comply with this condition may result in
the termination of the contract.

Article 3 Price

3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex IV).
The total maximum contract price shall be EUR 195,488.16 (one hundred ninety five
thousand four hundred eighty eight) EURO and sixteen cents, VAT EXCLUDED

3.2 Payments shall be made in accordance with the General and/or Special Conditions
(Articles 26 to 28).

' DDP (Delivered Duty Paid) - Incoterms 2010 International Chamber of Commerce -

http://www.iccwbo.org/incoterms/
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Article4  Order of precedence of contract documents

The contract is made up of the following documents, in order of precedence:

— the contract agreement;
— the Special Conditions
— the General Conditions (Annex I);

— the Technical Specifications (Annex II [including clarifications before the deadline for
submission of tenders and minutes from the information meeting/site visit];

— the Design Documentation (drawings)

— the Technical Offer (Annex III [including clarifications from the tenderer provided during tender
evaluation));

— the budget breakdown (Annex IV);

specified forms and other relevant documents (Annex V);

The various documents making up the contract shall be deemed to be mutually explanatory; in
cases of ambiguity or divergence, they shall prevail in the order in which they appear above.

Done in English in three originals, two originals being for the Contracting Authority and one
original being for the Contractor.

For the Contractor For the Cont g Authority
Name:Tsvetan Name: Ivo Dimd \:\
Mutafchiev N

Title:Executive
Director

Title:Mayor

Signature: Signature:

m 920/%{‘ Date: QJ/‘ //’ J&O/*

Name: Siyka Georgieva

\ -
Title: Chief accountant //,/ ot
s LY

Signature:
Date 94. /1. 20l¥F
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SPECIAL CONDITIONS

CONTENTS

These conditions amplify and supplement, if necessary, the General Conditions governing
the Contract. Unless the Special Conditions provide otherwise, those General Conditions
remain fully applicable. The numbering of the Articles of the Special Conditions is not
consecutive but follows the numbering of the Articles of the General Conditions. In
exceptional cases, and with the authorisation of the appropriate Commission departments,
other clauses may be added to cover specific situations.

Article 2 Language of the Contract

2.1  The language used shall be English.

Article4 Communications

4.1 Communications between the Contracting Authority on the one hand, and the
Contractor on the other, shall be exclusively in writing. Official communications
shall be sent by post or delivered by hand to the following addresses:

For the Contracting Authority:

Contact person: Ivo Dimov

Municipality of Dimitrovgrad, Republic of Bulgaria,
Address 15 G. S. Racovski Blvd., 6400 Dimitrovgrad
Tel: +359 391 68 203

Fax: +359 391 66 698

e-mail address: obshtina@dimitrovgrad.bg

For the Contractor:

Hristo Bantutov

“Telelink” EAD

Sofia, Lachezar Stanchev 3,

Business centre Litex tower

tel./fax: +359 2 970 40 40/ +359 2 970 40 42
e-mail: hristo.bantutov@telelink.com
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Article 6 Subcontracting

No derogation from Article 6 of the General conditions.

Article 7 Supply of documents
At the time of delivery the Contractor shall provide:

- all relevant technical documentation for the equipment including,
but not limited to, detailed technical specifications and operational and
maintenance manuals;

- certificate of origin.

Article 8 Assistance with local regulations
No derogation from the General Conditions

Article9  General Obligations

9.9 The visibility measures by the Contractor must comply with the rules lay down
in the Communication and Visibility Manual for EU External Actions
published on the EuropeAid Website:
https://ec.europa.eu/europeaid/funding/communication-and-visibilitv—manual-
eu-external-actions_en.

Also the Contractor should ensure the visibility of the delivered equipment in
line with the rules and recommendations Communication and Visibility
Guidelines Interreg - IPA CBC Programme Bulgaria - Turkey 2014-2020, at:
http://www.ipacbc-bgtr.eu

Article 10 Origin

10.1  All goods purchased must originate in a Member State of the European Union
or a country covered by the Interreg — IPA CBC Bulgaria — Serbia Programme
CCI Number 2014TC1615CB007. For these purposes, ‘origin’ means the place
where the goods are mined, grown, produced or manufactured and/or from
which services are provided. The origin of the goods must be determined
according to the EU Customs Code or to the relevant international agreement
applicable.

Article 11 Performance guarantee

11.1  The amount of the performance guarantee shall be 5 % of the total Contract
price, including any amounts stipulated in addenda to the Contract

Article 12 Liabilities and Insurance

Not applicable.
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Article 13 Programme of implementation of tasks
132 The period of implementation of tasks is not later than 01 May 2018.

13.3. The trainings shall be performed within 15 working days after the delivery and
installation of the supplied equipment.

Article 14 Contractor’s drawings
14.1 The Contractor has the obligation to provide all original drawings and manuals
with suitable technical specifications of goods. Each set of equipment will be

provided with an original set of users’ operation and maintenance manuals for
all parts of the equipment

Article 15 Sufficiency of tender prices
15.1  No derogation from General Conditions
Article 16 Tax and customs arrangements

16.1  The delivery conditions are DDP'.

Article 17 Patents and licences
17.1  No derogation from Article 17 of the General Conditions.
Article 18 Commencement order
18.1  The implementation of the tasks shall commence with the commencement of

the contract but not later than 30 days following notification of award of
contract.

Article 19 Period of implementation of the tasks
19.1  The period of implementation of the construction works and physical delivery
of supplies items by the Contractor to the Contracting Authority shall be not
later than 01 May 2018
Article 24 Quality of supplies
242 No preliminary technical acceptance is required.

Article 25 Inspection and testing

252 The supplies will be inspected and tested at the place of delivery and
acceptance.

Article 26 General principles for payments

ivered Duty Paid) - Incoterms 2010 International Chamber of Commerce -
iccwbo.org/incoterms/
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26.1 Payments shall be made in BGN. The conversion into euro of the real costs
borne in national currency shall be done at the fixed rate of Bulgarian National
Bank (1 euro=1.95583 BGN).

Payments shall be authorised and made by Mr/Mrs Siyka Georgieva.
Chief accountant of the Municipality of Dimitrovgrad.

Municipality of Dimitrovgrad, Republic of Bulgaria,

Address 15 G. S. Racovski Blvd., 6400 Dimitrovgrad

Tel: +359 391 68 203

Fax: +359 391 66 698

e-mail address: obshtina@dimitrovgrad.bg

26.3. By derogation, the pre-financing payment shall be made within 30 days from
the date on which an admissible invoice is registered by the Contracting
Authority. The final payment to the Contractor of the amounts due shall be
made within 60 days following provisional acceptance of the goods, after
receipt by the Contracting Authority of an admissible invoice.

26.5 In order to obtain payments, the Contractor must forward to the authority
referred to in paragraph 26.1 above:

a) For the 40% pre-financing,

By derogation from article 26.5 of the General Conditions, no pre-financing
guarantee is required.

b) For the 60% balance, the invoice(s), following provisional acceptance of
the supplies.

26.9 No price revision clause.
Article 28 Delayed payments
28.2  Not applicable.
Article 29 Delivery

29.3 The packaging shall become the property of the recipient subject to
environmental considerations.

29.5/6/7 The documents which shall accompany each delivery include as follows:

o An invoice in triplicate, where the name and reference number of the project
and the tender procedure shall be included in the description

o Technical documentation - certificate/declaration of conformity,
maintenance and user manuals in Bulgarian language

o Warranty certificates

o Certificates of origin

Article 31 Provisional acceptance
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The Certificate of Provisional Acceptance must be issued using the template in
Annex C11 after delivery of supplies by the Contractor and their acceptance by
the Contracting Authority.

Article 32 Warranty obligations
32.6 The Contractor shall warrant that the supplies are new, unused, of the most
recent models and incorporate all recent improvements in design and materials.
The Contractor shall further warrant that none of the supplies have any defect
arising from design, materials or workmanship.

327 The warranty must remain valid for at least two years after provisional
acceptance unless other is specified in the technical specification required.

Article 33 After-sales service

33.1  Not applicable.

Article 40 Settlement of disputes
404  Any disputes arising out of or relating to this Contract which cannot be settled
otherwise shall be referred to the exclusive jurisdiction of the competent

Bulgarian court in accordance with the national legislation of the state of the
Contracting Authority.

Article 44 Data Protection

Not applicable.

As the part of the contract includes construction works /construction of Metal
Tower, where the supplied system equipment shall be located/ the following specific
clauses should also apply to the contract

Article 45. Supervisor and Supervisor’s representative

45.1 The project site supervisor and its representatives will be assigned by the
Contracting Authority in another contract.

45.2 The project site supervisor and its representatives have the powers and
responsibilities described in the Bulgarian Law on Spatial Planning.

453 Instructions and/or orders issued in writing by the Supervisor shall be made in

the compliance with Bulgarian Law on Spatial Planning in the order book of the
construction

Article 46. Documents to be provided

46.1 Within 10 days of the signing of the contract, the Contracting Authority in
Supervisor’s presents shall provide the Contractor, free of charge, with a copy
of the drawings prepared for the implementation of the contract and a copy of
specifications and other contract documents. Upon the issue of the final
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acceptance, the Contractor shall return to the Contracting Authority all
drawings, specifications and other contract documents.

46.2 If a Party becomes aware of any mistake or fault of technical nature in a
document that has been prepared to be used for the execution of the works on
site, the Party must send notice to the other Party, notifying of such a mistake or
fault

Article 47 Access to the site

47.1 The Contracting Authority shall, in 30 days of contract signature and in
conformity with the progress of the works, place the site and access thereto at
the disposal of the Contractor in conformity with national legislation/ Art. 157
(1) of the Bulgarian Law of Spatial planning/. During the construction works
the Contractor shall provide an appropriate access to other persons such as
representatives of the Contracting Authority, Site Supervisor, Audit and Control
authorities.

Article 48  Liabilities and Insurance in construction

48.1 The Contractor shall establish a general insurance policy covering the third party
risks in accordance with Art. 171 of the Bulgarian Law of Spatial planning or
equivalent, covering the minimum insurance amount according to Bulgarian
Ordinance of the terms and conditions of mandatory insurance in design and
construction issued in the State Gazette on March 2004. .

48.2 The amount of insurance covering liability with regard to risks and civil liability
insurance shall be will be minimum total of 100 000 BGN in accordance with
article 5, paragraph 2, section 4 of the Bulgarian Ordinance of the terms and
conditions of mandatory insurance in design and construction issued in the State
Gazette on March 2004.

48.3 All the insurance referred to this Article shall be taken out with the Contract
signature. The Contractor should submit copies of the insurances to the
Contracting Authority, for information.

Article 499 Work register

49.1  An order book and acts and protocols in the construction process will be kept
on the site by the Contractor and shall be developed and signed by the
Supervisor, who shall enter in it all information in accordance to the Bulgarian
Law of Spatial planning.

492  The statements shall form an integral part of the work register but may, where
appropriate, be recorded in separate documents. The statements for work
registration will be complied by the Contractor and will be approved by the
Supervisor at the same time.

Article 50 Provisional acceptance of the construction works

50.1 The “certificate of provisional acceptance” is according to the National
legislation for the construction works of the Contracting Authority (“Act 157
according to Article 176 of Bulgarian Law of Spatial planning and relevant
gulations).
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Article 51 Defects liability

51.1 The defects liability period is defined as the period commencing on the date of
provisional acceptance, during which the Contractor is required to make good
any effect in, or damage to, any part of the work which may appear or occur
during this period as notify by the Supervisor or the Contracting Authority.

512 The defects liability period shall be up in compliance with Article 20 from
Bulgarian Ordinance Ne 2 dated 31 July 2003 for the commissioning of the
construction in Republic of Bulgaria and warranty periods for completed
construction works, facilities and construction sites.

Article 52: Final acceptance of the construction works

The “final acceptance certificate” is according to the National legislation for
the construction works of the Contracting Authority (“Use permit”
/"Certificate of commissioning”, according to Bulgarian Law of Spatial
planning, articles 177 and 178, and relevant Regulations).
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