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CLARIFICATIONS NO: 1  

Contract Title: Reconstruction Works in Vize 

Publication Reference: BGTR-001-PP2-Works-01.1 

Furthe to the realized a Clarification meeting on 12.12.2019 in Vize/ Kırklareli, the following 

clarifications are provided: 

Question 1: 

Is there an objection period? Why the contract will be signed in February? 

Answer :  

 In line with the 2.12.3 Article of PRAG the Tenderer will have a chance to appeal the 

decision of the Contracting Authority in deadlines fixed by the national legislation in Turkey.  

Taking in mind this deadlines the provisional date for signing of the contract is plan to be in 

February 2020.  

  

Question 2: 

How will make payments? 

Answer:  

As specified in Special Conditions (Volume 2 section 3): 

Under the conditions imposed by the special conditions and general conditions, the amounts 

due shall be calculated through the following tranches, expressed as percentage of the 

contract price: 

 Percentage Nature Timing 

1. 20% Lump-sum advance of 

Article 46.1(a) 

After conclusion of the contract 

2. 20% Interim payment of 

Article 50 

After completion of 40% of the firm 

quantities for which the contractor 

submitted its all-in price. 

4. 20% Interim payment of 

Article 50 

After completion of 60% of the firm 

quantities for which the contractor 

submitted its all-in price. 

5 30% Interim payment of After issuing of the certificate of 
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Article 50 provisional acceptance and 

completion of 100% the firm 

quantities for which the contractor 

submitted its all-in price. 

last 10% Retention money of 

Article 47 

Within 45 days of the issuing of the 

signed final statement of account 
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