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CLARIFICATIONS NO: 1
Contract Title: Reconstruction Works in Vize
Publication Reference: BGTR-001-PP2-Works-01.1

Furthe to the realized a Clarification meeting on 12.12.2019 in Vize/ Kurklareli, the following
clarifications are provided:

Question 1:

Is there an objection period? Why the contract will be signed in February?

Answer :

In line with the 2.12.3 Article of PRAG the Tenderer will have a chance to appeal the
decision of the Contracting Authority in deadlines fixed by the national legislation in Turkey.
Taking in mind this deadlines the provisional date for signing of the contract is plan to be in
February 2020.

Question 2:

How will make payments?

Answer:
As specified in Special Conditions (Volume 2 section 3):

Under the conditions imposed by the special conditions and general conditions, the amounts
due shall be calculated through the following tranches, expressed as percentage of the

contract price:

Percentage Nature Timing

1. 20% | Lump-sum advance of | After conclusion of the contract
Article 46.1(a)

2. 20% | Interim payment of | After completion of 40% of the firm
Article 50 guantities for which the contractor
submitted its all-in price.

4. 20% | Interim payment of | After completion of 60% of the firm
Article 50 guantities for which the contractor
submitted its all-in price.

5 30% | Interim payment of | After issuing of the certificate of
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Article 50 provisional acceptance and
completion of 100% the firm
guantities for which the contractor
submitted its all-in price.

last 10% | Retention money of | Within 45 days of the issuing of the
Article 47 signed final statement of account




