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VOLUME 4.2

FINANCIAL OFFER TEMPLATES

LUMP SUM CONTRACTS



Introduction

1.	The breakdown of the lump-sum price (Volume 4.2.3) is the itemised list of prices showing the build-up of the price in a lump-sum contract. This breakdown of the lump-sum price does not derogate in any way to the clause stating that, in a lump-sum contract, the total contract price remains fixed irrespective of the quantity of work actually carried out.

The amounts due will be calculated:
The breakdown must coincide with the payment-definition chosen in Article 49 of the special conditions.

2.	The item description given in the breakdown of the lump-sum price in no way limits the contractor’s obligations under the contract to provide all the works described elsewhere.

3.	The prices of the breakdown of the lump-sum price include all incidental and contingent expenses and all risks necessary to construct, complete and maintain all works in accordance with the contract. Unless separate items are provided in the breakdown of the lump-sum price, prices include all costs involved in the various items of the breakdown.

4.	The lump–sum price and the prices of the breakdown of the lump-sum price are all-inclusive and include any non-exonerated tax or fiscal duty.

VOLUME 4.2.3 — BREAKDOWN OF THE LUMP-SUM PRICE

	Item

	Description

	Unit

	Unit price
	Firm quantities

	
Lump-sum price
EUR

	PART “ARCHITECTURE”

	 
	Preparation works
	 
	
	
	 

	1
	Clear the site and adjacent territories
	м²
	
	4700
	

	2
	Waste disposal
	м³
	
	20
	

	
	Tower
	
	
	
	

	3
	Sheet metal sheathing.
	kg
	
	950
	

	4
	Surface treatment - patination.
	м²
	
	14.5
	

	5
	Production and installation of a metal door.
	items
	
	1
	

	6
	Making of technological openings and their protection with glass and / or networks for equipment.
	items
	
	6
	

	7
	Insulation of the interior with pressed wadding.
	м²
	
	14.5
	

	8
	Furniture interior- chair
	item
	
	1
	

	9
	Furniture interior- delivery and installation of a thermoplate
	item
	
	1
	

	10
	Staircase for second level.
	items
	
	1
	

	
	Fortress
	
	
	
	

	11
	[bookmark: _GoBack]Design for the installation of information boards
	items
	
	7
	

	12
	Protective cover 100/100 cm . From triplex glass
	items
	
	1
	

	13
	Protective cover 150/300 cm . From triplex glass
	items
	
	1
	

	14
	Protective concrete elements in detail
	items
	
	12
	

	15
	Construction of concrete ramp for accessible environment 
	м3
	
	50
	

	16
	Tiling walls of ramp with cleaved stone 
	м2
	
	120
	

	PART: CONSTRUCTIONS

	1
	Concrete class C20 / 25
	м3
	
	4.50
	

	2
	 Concrete class C12 / 15
	м3
	
	0.40
	

	3
	Excavation
	м3
	
	12.00
	

	4
	Embankment fraction 0-63
	м3
	
	1.50
	

	5
	5 polyethylene for flooring
	м2
	
	5.00
	

	6
	Coverage
	м2
	
	19.00
	

	7
	Armyrow
	kg
	
	210
	

	8
	Steel structure S235JR
	kg
	
	580
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	Item

	Description

	Unit

	Unit price
	Firm quantities

	
Lump-sum price
EUR

	PART: ELECTRICITY

	
	Distribution panels
	
	
	
	

	1
	Supply, installation and connection of distribution panel TU according to the scheme
	item
	
	1
	

	2
	Delivery, installation and connection of Miniature automatic Breaker, 20A, 3P, Curve C
	item
	
	1
	

	
	Lighting
	
	
	
	

	3
	Delivery and installation of metal poles for lighting fixtures between 2 and 3 meters high.
	item
	
	14
	

	4
	Delivery, installation and connection of spotlights with LED light source, 230V, power 20-30W, IP55, 2700K, for metal pole mounting
	item
	
	34
	

	5
	Delivery, installation and connection of spotlights with LED light source, 230V, power 20-30W, IP55, 2700К, for open installation in concrete boxes
	item
	
	39
	

	6
	Delivery, installation and connection of spotlights with LED light source, RGB, 230V, power 20-30W, IP55, for open installation in concrete boxes
	item
	
	12
	

	7
	Delivery, installation and connection of spotlights with LED light source, 230V, power 20-30W, IP55, for outdoor installation, with blitz effect
	item
	
	6
	

	8
	Delivery, installation and connection of wall / ceiling mounting lamp, ceiling lamp, LED light source, base E27, IP44
	item
	
	2
	

	9
	Delivery, installation and connection of spotlights with LED light source, 230V, power 20-30W, IP55, 2700K, for wall mounting
	item
	
	6
	

	
	Keys, contacts and other control devices
	
	
	
	

	10
	Delivery, installation and connection of spring /return/ push button button, outdoor mounting, 10A, IP44
	item
	
	5
	

	Item

	Description

	Unit
	Unit price
	Firm quantities
	
Lump-sum price
EUR

	11
	Delivery, installation and connection of single key for outdoor installation, 10A, IP44
	item
	
	1
	

	12
	Delivery, installation and connection of Shaco single contact "Shuko" type, 16A, for outdoor installation, IP66
	item
	
	8
	

	
	Video surveillance and recording system
	
	
	
	

	13
	Delivery, installation and connection of dome IP camera with pole mounting adapter, with built-in infrared illumination, power and PoE, IP66
	item
	
	8
	

	14
	Delivery, installation and connection of NVR / NVR / up to 8 cameras, 2 x 1T hard disk drive kit
	item
	
	1
	

	15
	Delivery, installation and connection of an 8-port PoE network switch
	item
	
	1
	

	16
	Installing software and configuring the CCTV and recording sys
	item
	
	1
	

	
	Security system 
/Signal security technology/
	
	
	
	

	17
	Delivery, installation and connection of signaling security system to 48 zones, 8 zones of the plant, incl. metal box, power unit, batteries
	item
	
	1
	

	18
	Delivery, installation and connection of Infrared motion detector for indoor installation - 110 degree range
	item
	
	2
	

	19
	Delivery, installation and connection of a security keypad
	item
	
	1
	

	20
	Programming and Configuring the Security System
	item
	
	1
	

	
	Cables and cable traces
	
	
	
	

	21
	Cable delivery and pulling type CTV 5х6mm²
	m
	
	200
	

	22
	Supply and pulling of cable type CBT 3x2,5mm²
	m
	
	80
	

	23
	Supply and pulling of cable type CTV 3x1,5mm²
	m
	
	590
	

	24
	Delivery and pulling of communication cable F/UTP 4x2x0,5mm, cat.5e
	m
	
	480
	

	Item
	Description
	Unit
	Unit price
	Firm quantities
	
Lump-sum price
EUR

	25
	Cable delivery and pulling J-YY 6x0.22mm²
	m
	
	60
	

	26
	Delivery and pulling of corrugated board. HDPE pipe Ø50mm
	m
	
	850
	

	27
	Making a digging ditch with a maximum size of 20x35cm
	m
	
	850
	

	
	Lightning protection and earthing installation
	
	
	
	

	28
	Delivery and installation of a lightning-fast pre-action, 60 ms
	item
	
	1
	

	29
	Delivery and mounting a metal rod for a lightning rod with a predominant action
	item
	
	1
	

	30
	Delivery and laying on brackets / supports of insulated lightning conductor 0.5 Ø8 / Ø11mm
	item
	
	12
	

	31
	Delivery and mounting of brackets / conductors for insulated conductor Ø11 / Ø8mm
	item
	
	12
	

	32
	Delivery and installation of inspection box for lightning protection installation with connection Ø8 / square 40 mm
	item
	
	2
	

	33
	Delovery and installation of a set of three hot-dip galvanized earthing bars Ø20mm / L = 1.5 and hot-dip galvanized busbar 40х4мм - 6м
	item
	
	2
	

	34
	Measurement of transient ground resistances
	item
	
	2
	

	
	Supply of Multimedia Technology
	
	
	
	

	35
	Supply of Multimedia projector - basic
	item
	
	1
	

	36
	Supply of Multimedia Projector - auxiliary
	item
	
	2
	

	37
	Supply of Smoke machine, set of pipes 6m and consumables 
	item
	
	2
	

	38
	Supply of sound amplifier, 200W
	item
	
	1
	

	39
	Supply of speakers for outdoor installation, 50W
	item
	
	2
	

	40
	Supply of a portable computer with multimedia management software
	item
	
	1
	

	41
	Supply of Lightweight dashboard for RGB light control
	item
	
	1
	

	42
	Supply of uninterruptible power supply, 400V, 6kVA
	item
	
	1
	

	Item
	Description
	Unit
	Unit price
	Firm quantities
	
Lump-sum price
EUR

	PART: LANDSCAPING

	1
	Supply and laying of humus embankment
	m3
	
	112
	

	
	Building embankment for stage
	
	
	
	

	2
	Compaction of the humus embankment with pneumatic ramming
	m2
	
	120
	

	3
	Fine planning of humus embankment
	m2
	
	120
	

	4
	Geotextile supply and laying
	m2
	
	140
	

	5
	Supply and laying of geo elements for reinforcement
	m2
	
	120
	

	
	Building pavement of inert material
	
	
	
	

	6
	Excavation work
	m3
	
	2
	

	7
	Geotextile supply and laying
	m2
	
	20
	

	8
	Delivery and dumping of inert material
	m3
	
	2
	

	9
	Delivery and laying of framing board and nails
	м
	
	24
	

	
	Building pavement of cleaved stone  on grass joints
	
	
	
	

	10
	Excavation work
	m3
	
	25
	

	11
	Delivery and laying of sand
	m3
	
	24
	

	12
	Delivery and application of crushed stone
	m2
	
	250
	

	13
	Delivery and application of humus for joints
	m3
	
	3
	

	14
	Grassing the joints
	м2
	
	25
	

	
	Rehabilitation of pavement of cleaved stone on cement joint
	
	
	
	

	15
	Dropping of existing decking in bad condition
	m2
	
	34
	

	16
	Delivery and laying of cement
	m3
	
	3
	

	17
	Delivery and application of cleaved stone
	m2
	
	34
	

	
	Construction of ramp of cleaved stone on cement joint
	
	
	
	

	18
	Clean, pour and seal the track
	m2
	
	120
	

	19
	Delivery and laying of cement 
	m3
	
	20
	


	20
	Delivery and application of cleaved stone
	m2
	
	120
	


	
	Park equipment
	
	
	
	

	21
	Delivery and installation of benches without back
	item
	
	25
	


	22
	Delivery and installation of benches with back
	item
	
	13
	


	Item
	Description
	Unit
	Unit price
	Firm quantities
	
Lump-sum price
EUR

	23
	Delivery and installation of alcoves
	item
	
	2
	


	24
	Delivery and installation of the waste bins
	item
	
	9
	


	25
	Supply and installation of information boards
	item
	
	3
	


	26
	Delivery and planting of Laurocerasus officinalis 60-80 cm.
	item
	
	228
	


	27
	Grassing around paths and scene
	м2
	
	400
	

	
	
Total lump-sum price (excl. VAT)

	

	
	
VAT 20%

	

	
	
TOTAL LUMP- SUM PRICE
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	Project № CB005.2.21.006 “Promote and Affect Tourism Through History (PATH)” is co-funded by the European Union through the Interreg- IPA CBC Bulgaria – Turkey Programme
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