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CANCELLATION OF A TENDER PROCEDURE

II.1.1) Contract Notice Title: “Delivery of specialized vehicles”
II.1.1) Contract Notice Reference Number: 116-SUPPLY-Suloglu-08



Section V: Award of contract
Contract No: 
LOT 1: CB005.2.12.116 Supply of excavator
Title: “Supply of excavator”
A contract/lot is awarded: no. 
Contract No: 
LOT 2: CB005.2.12.116 Supply of light dumper truck
Title: “Supply of light dumper truck”
A contract/lot is awarded: no. 


V.1) Information on non-award
The contract/lot is not awarded:
The tender procedure is cancelled on the basis of point 2.6.13 of PRAG.
[bookmark: _GoBack]Technical error/errors have been detected in the tender dossier.

VI.3) Additional information:
Should a new tender procedure be launched for this project, a new contract notice will be published, unless the contracting authority awards the contract through a negotiated procedure – in which case only the award of the contract will be published.
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