
CANCELLATION OF A TENDER PROCEDURE

II.1.1) Contract Notice Title: “Supply of Workstation for the purposes and functioning of the scientific laboratories of the BLUE GROWTH Research center at Trakya University”
 
II.1.1) Contract Notice Reference Number: CB005.3.12.001 – PP2 – Supply 3


Section V: Award of contract
Contract No: -

Title: “Supply of Workstation for the purposes and functioning of the scientific laboratories of the BLUE GROWTH Research center at Trakya University”

A contract/lot is awarded: no. 


V.1) Information on non-award

The contract/lot is not awarded:

The tender procedure is cancelled on the basis of 2.6.13 of PRAG.

Technical error/errors have been detected in the tender dossier. 

According to the letter №PPR3-3-001 from Joint Secretariat of Interreg IPA Bulgaria – Turkey 2014-2020 Programme, there has been differences between approved and announced technical specification.  Differences are caused by technical irregularities which cannot be corrected without cancellation of tender procedure and of said contract. Failing to do that could cost both Contracting Authority (Trakya University – Edirne) and Contractor (penalties on behalf of the programme authorities. 

Since the irregularities have been detected prior to delivery of the workstation and no payments have been done yet, after termination of the contract enters into force and correction of technical specification is done, a new tender procedure will be announced as soon as possible and you will requested to participate with dedicated letter for it. 



VI.3) Additional information:

Should a new tender procedure be launched for this project, a new contract notice will be published, unless the contracting authority awards the contract through a negotiated procedure – in which case only the award of the contract will be published.



August 2020
a5a_cancnotice_enotices_en.docx		Page 1 of 1
