



## CORRIGENDUM NO: 1

**Contract Title: Supply of specialized equipment**

**Publication Reference: SUP-113-Uzunkopru-01 -01**

The following alterations and/or corrections are made to the Tender Dossier:

### **VOLUME 1:**

There is made corrections in the text of Special Conditions of Contract form:

Instead of:

#### **Article 10 Origin**

- 10.1 All goods purchased must originate in a Member State of the European Union or a country covered by the Instrument for Pre-Accession Assistance (IPA II) programme. For these purposes, 'origin' means the place where the goods are mined, grown, produced or manufactured and/or from which services are provided. The origin of the goods must be determined according to the EU Customs Code or to the relevant international agreement applicable.

**Only for the Lot 1: Derogation from the rules of origin: All supplies under this contract may originate from any country.**

Read:

#### **Article 10 Origin**

- 10.1 All goods purchased must originate in a Member State of the European Union or a country covered by the Instrument for Pre-Accession Assistance (IPA II) programme. For these purposes, 'origin' means the place where the goods are mined, grown, produced or manufactured and/or from which services are provided. The origin of the goods must be determined according to the EU Customs Code or to the relevant international agreement applicable.

**Only for the Lot 1: Derogation from the rules of origin: All supplies under this contract may originate from any country.**

**Only for the Lot 2:** The contractor should present the documents for the origin of the machine with the request for acceptance of the machine: movement certificate EUR.1 or Certificate for origin issued by the respective Chamber of Commerce or Chamber of Industry, other document showing the origin of the machine.

.....



Instead of:

**Article 13 Programme of implementation of tasks**

- 13.2 The contractor will have **3 months** from signing of the contract by the two sides for delivery of the equipment.

Read:

**Article 13 Programme of implementation of tasks**

- 13.2 The contractor will have **2 months** from signing of the contract by the two sides for delivery of the equipment.
- .....

**Article 19 Period of implementation of the tasks**

- 19.1 The supply and delivery of goods will be completed 4 months /120 calendar days/ starting from the date of commencement of the contract.

Read:

**Article 19 Period of implementation of the tasks**

- 19.1 The supply and delivery of goods will be completed 2 months /60 calendar days/ starting from the date of commencement of the contract.
- .....