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VOLUME 4.2

FINANCIAL OFFER TEMPLATES

LUMP SUM CONTRACTS

Introduction

1.
The Breakdown of the Lump-sum Price (Volume 4.2.3) is the itemised list of prices showing the build-up of the price in a lump-sum contract. This Breakdown of the Lump-sum Price does not derogate in any way to the clause stating that, in a lump-sum contract, the total contract price remains fixed irrespective of the quantity of work actually carried out.

The breakdown must coincide with the payment-definition chosen in article 49 of the Special Conditions: by the tranches specified in article 49(1) of the Special Conditions.

2.
The item description given in the Breakdown of the Lump-sum Price in no way limits the Contractor’s obligations under the Contract to provide all the works described elsewhere.

3.
The prices of the Breakdown of the Lump-sum Price include all incidental and contingent expenses and all risks necessary to construct, complete and maintain all works in accordance with the Contract. Unless separate items are provided in the Breakdown of the Lump-sum Price, prices include all costs involved in the various items of the Breakdown.

4.
The prices do not include taxes and fiscal duties, as exoneration is explicitly given for the Contract. Non-exonerated taxes and fiscal duties are, apart from those stated separately in the financial offer templates, covered in the Lump–sum Price of the Contract.
VOLUME 4.2.3 — BREAKDOWN OF THE LUMP-SUM PRICE
	Item
	Description
	Unit
	Unit price [EUR]
	Firm Quantities
	Lump-sum price [EUR]

	1
	2
	3
	4
	5
	6

	I
	PART: ARCHITECTURE 
	 
	 
	 
	 

	 
	DISASSEMBLY WORKS
	 
	 
	 
	 

	1
	Disassembly of the metal door in the middle of the bridge
	piece
	 
	1.00
	 

	2
	Disassembly and transport of the metal railing 
	m
	 
	132.00
	 

	3
	Disassembly of existing light pillars 
	piece
	 
	6.00
	 

	 
	CONSTRUCTION WORKS
	 
	 
	 
	 

	4
	Mastic on the direct axis of the bridge's board 
	m3
	 
	2.01
	 

	5
	Facing on the direct axis of the bridge's board 
	m
	 
	139.30
	 

	6
	Facing on the bridge's pillars 
	m2
	 
	203.00
	 

	7
	Mastic on the bridge's pillars 
	m3
	 
	3.45
	 

	8
	Facing on the pillars of the park's fence 
	m2
	 
	162.4
	 

	9
	Hats on the fence pillars and pillars on the bridge 
	m
	 
	53.00
	 

	10
	Mastic on the fence pillars 
	m3
	 
	3.05
	 

	11
	Facing on the beams that connect the pillars in the park 
	m2
	 
	1.76
	 

	12
	Hat on the connecting beams 
	m
	 
	2.34
	 

	13
	Mastic on the connecting beams 
	m3
	 
	0.19
	 

	14
	Facing on the baseboard for the railing in the park 
	m2
	 
	39.32
	 

	15
	Mastic on the baseboard for the railing in the park 
	m3
	 
	0.79
	 

	16
	Facing on the supporting wall 
	m2
	 
	49.35
	 

	17
	Hat on the supporting wall 
	m
	 
	32.30
	 

	18
	Mastic for the facing of the supporting wall 
	m3
	 
	1.51
	 

	19
	Polymerconcrete wall facing of the inner direct axis board of the bridge 
	m2
	 
	54
	 

	20
	Polymerconcrete wall facing of the outside direct axis of the bridge 
	m2
	 
	150
	 

	21
	Scratch coat under wall facing of the outside board 
	m3
	 
	2.5
	 

	22
	Hat on the inside board of the bridge 
	m
	 
	126.00
	 

	23
	Mastic on the inside board of the bridge 
	m3
	 
	1.30
	 

	24
	Fencing element made of compacted concrete (60/80/85)х25х8cm for the bed in front of the pylon 
	m
	 
	13.90
	 

	25
	Fencing element made of compacted concrete 0/85)х25х10cm for the bed in front of the pylon 
	m
	 
	13.90
	 

	26
	Fencing wall behind the pylon 
	m2
	 
	12.74
	 

	27
	Mastic wall behind the pylon 
	m3
	 
	0.27
	 

	28
	Hat on the wall behind the pylon 
	m
	 
	2.00
	 

	 
	PAVEMENTS ON THE BRIDGE 
	 
	 
	 
	 

	29
	Adjusting cement mastic 2cm
	m3
	 
	13.60
	 

	30
	Hydroinsulation 1 layer (net area without overlapping)
	m2
	 
	458.00
	 

	31
	Reinforced cement mastic 4 cm (reinforcement according to the constructive project) 
	m3
	 
	21.20
	 

	32
	Scratch coat 3 cm
	m3
	 
	15.90
	 

	33
	Bitumen gap on the perimeter 
	m
	 
	132.00
	 

	 
	PAVEMENTS IN THE PARK
	 
	 
	 
	 

	34
	Scratch coat 3 cm
	m3
	 
	29.00
	 

	35
	Reinforced concrete pavement 12 cm 
	m3
	 
	150.00
	 

	36
	Polythene 1 layer (without overlapping)
	m2
	 
	1250.00
	 

	37
	Stamped gravel 25cm
	m3
	 
	312.50
	 

	38
	Geotextile (without overlapping)
	m2
	 
	2040.00
	 

	39
	Bitumen gap 2cm on the perimeter
	m
	 
	245.00
	 

	40
	Deformation gap 2 cm (bitumen + stone flour)
	m
	 
	390.00
	 

	 
	COVERINGS ON THE BRIDGE AND THE PARK 
	 
	 
	 
	 

	41
	Paving blocks made of compacted concrete/polymerconcrete 5 cm
	m2
	 
	677.33
	 

	42
	Slabs made of compacted concrete/polymerconcrete 40х40х5cm
	m2
	 
	530.00
	 

	43
	Leading slabs made of compacted concrete/polymerconcrete (60,80,85)х25х5cm
	m2
	 
	353.28
	 

	44
	Slabs made of compacted concrete/polymerconcrete 20х20х5 cm 
	m2
	 
	35.72
	 

	45
	Slabs made of compacted concrete/polymerconcrete 40х20х5cm
	m2
	 
	50.72
	 

	46
	Slabs made of compacted concrete/polymerconcrete 50х20х5 cm
	m2
	 
	60.40
	 

	47
	Slabs made of compacted concrete/polymerconcrete 40х40х5 cm for the foundation of the pylon
	m2
	 
	13.90
	 

	 
	PAVEMENTS ON THE SIDEWALK OF THE ENTRANCE
	 
	 
	 
	 

	48
	Paving blocks made of compacted concrete/polymerconcrete 5 cm
	m2
	 
	41.00
	 

	49
	Leading slabs made of compacted concrete/polymerconcrete (60,80,85)х25х5cm
	m2
	 
	14.80
	 

	50
	Scratch coat 3 cm
	m3
	 
	1.74
	 

	51
	Reinforced concrete pavement 12 cm
	m3
	 
	7.11
	 

	52
	Polythene 1 layer (without overlapping)
	m2
	 
	101.44
	 

	53
	Stamped gravel 25cm
	m3
	 
	24.50
	 

	54
	Geotextile (without overlapping)
	m2
	 
	141.20
	 

	55
	Bitumen gap
	m3
	 
	0.14
	 

	56
	Curb
	m
	 
	16.00
	 

	57
	Deformation gap 2 cm (bitumen + stone flour)
	m
	 
	33.80
	 

	 
	SPECIAL METAL ELEMENTS
	 
	 
	 
	 

	58
	Delivery and installation of double metal door 
	piece
	 
	1.00
	 

	59
	Delivery and installation of single metal doors
	piece
	 
	2.00
	 

	60
	Delivery and installation of a pylon with height 15m
	piece
	 
	1.00
	 

	 
	HARDWARE WORKS
	 
	 
	 
	 

	61
	Metal railing with height 101cm along the bridge
	m2
	 
	160
	 

	62
	Laminated iron folded in a form, painted in blacklead (hides the pipes under the bridge) 
	m2
	 
	166
	 

	63
	Metal railing with height 70cm in the park
	m2
	 
	71
	 

	64
	Metal railing with height 175cm 
	piece
	 
	2
	 

	 
	ARCHITECTURAL ELEMENTS FOR LUMINAIRES
	 
	 
	 
	 

	65
	Delivery and installation of luminaires on the bridge 
	piece
	 
	13.00
	 

	66
	Delivery and installation of luminaires with four lamps 
	piece
	 
	4.00
	 

	67
	Decorative element for installation the luminaires with four lamps 
	piece
	 
	4.00
	 

	 
	NURSERY GARDENS NEXT TO THE TREES
	 
	 
	 
	 

	68
	Paving blocks made of polymerconcrete 5 cm 
	m2
	 
	3.24
	 

	69
	Mulch
	m2
	 
	3.50
	 

	70
	Fencing element made of compacted concrete/polymerconcrete (60/80/85)х25х8cm
	m
	 
	12.00
	 

	71
	Fencing element made of compacted concrete/polymerconcrete (60/80/85)х25х10 cm 
	m
	 
	12.00
	 

	 
	FURNISHING
	 
	 
	 
	 

	72
	Mobile benches with backrest 
	piece
	 
	24.00
	 

	73
	Benches for composition 2
	piece
	 
	8.00
	 

	74
	Decorative corner element for the benches in compositions 
	piece
	 
	8.00
	 

	75
	Waste bin
	piece
	 
	22.00
	 

	 
	OTHERS
	 
	 
	 
	 

	76
	Glue mixture for the fencing elements and the slabs 
	m3
	 
	17.6
	 

	77
	Gap mixture
	m3
	 
	1.58
	 

	78
	Mural for the wall behind the pylon 
	piece
	 
	1.00
	 

	79
	Scaffolding
	м
	 
	188.00
	 

	II
	PART: CONSTRUCTIONS
	 
	 
	 
	 

	 
	 CONCRETE WORKS
	В10
	 
	5.30
	 

	 
	
	В25
	 
	248.40
	 

	1
	Concrete for concrete fields
	m3
	 
	118.10
	 

	2
	Exposed concrete for foundations and edge beams 
	m3
	 
	5.30
	 

	3
	Concrete for columns, foundations and edge beams
	m3
	 
	102.40
	 

	4
	Concrete for existing concrete wall 
	m3
	 
	15.00
	 

	5
	Concrete for wall 1 - 19 pieces.
	m3
	 
	1.80
	 

	6
	Concrete for wall 2 - 1 piece
	m3
	 
	0.70
	 

	7
	Concrete for wall 3 - 11 pieces
	m3
	 
	2.20
	 

	8
	Concrete for boards 
	m3
	 
	8.20
	 

	 
	SHUTTERING WORKS
	 
	 
	 
	 

	9
	Shuttering for exposed concrete for foundations and edge beams
	m2
	 
	20.50
	 

	10
	Shuttering  for concrete for columns, foundations and edge beams 
	m2
	 
	435.61
	 

	11
	Shuttering for concrete for existing concrete wall 
	m2
	 
	49.89
	 

	12
	Shuttering for wall 1 - 19 pieces
	m2
	 
	52.72
	 

	13
	Shuttering for wall 2 - 1 piece
	m2
	 
	8.55
	 

	14
	Shuttering for wall 3 - 11 pieces
	m2
	 
	49.61
	 

	15
	Shuttering for boards
	m2
	 
	100.90
	 

	 
	REINFORCEMENT WORKS
	 
	 
	 
	 

	16
	Reinforcement for single net  N8/15cm for concrete fields
	kg
	 
	5211.40
	 

	17
	Reinforcement for foundations and edge beams
	kg
	 
	2091.00
	 

	18
	Reinforcement for columns
	kg
	 
	802.00
	 

	19
	Reinforcement for existing wall 
	kg
	 
	458.00
	 

	20
	Reinforcement for wall 1 - 19 pieces
	kg
	 
	239.00
	 

	21
	Reinforcement for wall 2 - 1 piece
	kg
	 
	61.00
	 

	22
	Reinforcement for wall 3 - 11 pieces
	kg
	 
	205.00
	 

	23
	Reinforcement for boards 
	kg
	 
	1170.00
	 

	 
	STEEL CONSTRUCTION
	 
	 
	 
	 

	24
	Pylon - 390 kg
	piece
	 
	1
	 

	 
	OTHER WORKS
	 
	 
	 
	 

	25
	Gaps in the concrete pavement 
	m
	 
	398.92
	 

	26
	Pipe j110mm-L=0,12m in concrete fields
	piece
	 
	300.00
	 

	 
	RECONSTRUCTION WORKS ON THE BRIDGE'S CONSTRUCTION 
	 
	 
	 
	 

	27
	Clean the reinforcement from the products of corrosion
	m2
	 
	405.00
	 

	28
	Execution of anti-corrosion defense to the reinforcement and adhesive layer with PAGEL MS02
	m2
	 
	1250.00
	 

	29
	Restoration of the integrity of the project section of the stabilizing elements up to 2 cm with PAGEL MS20
	m2
	 
	280.00
	 

	30
	Restoration of the integrity of the project section of the stabilizing elements up to  4 cm with PAGEL MS40
	m2
	 
	165.00
	 

	III
	PART: WATER SUPPLY AND SEWERAGE
	 
	 
	 
	 

	 
	SEWERAGE
	 
	 
	 
	 

	1
	Demolition and reconstruction of asphalt pavement 
	m2
	 
	8.00
	 

	2
	Demolition and reconstruction of stone flat sheets pavement  
	m2
	 
	3.84
	 

	3
	Soil ditch - manual 
	m3
	 
	7.99
	 

	4
	Soil ditch - machinery
	m3
	 
	31.95
	 

	5
	Transport of earth masses to depot 
	m3
	 
	39.95
	 

	6
	Delivery of sand for pad and reverse embankment
	m3
	 
	29.04
	 

	7
	Delivery of inert materials for reverse embankment 
	m3
	 
	2.69
	 

	8
	Sand pad
	m3
	 
	5.00
	 

	9
	Reverse embankment of ditch with sand over pipe vertex 
	m3
	 
	24.05
	 

	10
	Filling up narrow ditches with earth masses without ramming  
	m3
	 
	8.21
	 

	11
	Filling up narrow ditches with inert materials without ramming  
	m3
	 
	2.69
	 

	12
	Ditch packing
	m3
	 
	34.95
	 

	13
	Delivery and installation of a pipe PVC Ф75 with access fitting and all pursuing actions 
	m
	 
	2.00
	 

	14
	Delivery and installation of pipe PVC Ф160 SN8 with access fittings and all pursuing actions
	m
	 
	28.50
	 

	15
	Delivery and installation of pipe PVC Ф200 SN8 with access fittings and all pursuing actions
	m
	 
	33.90
	 

	16
	Construction of gully access Ф630 С Н= up to 2m.
	piece
	 
	3.00
	 

	17
	Construction of an opening in reinforced concrete slab Ф75
	piece
	 
	2.00
	 

	18
	Delivery and installation of rain water furrows, height 60mm, width 147, with ribbed grating with staple, locked, with all pursuing actions
	m
	 
	9.00
	 

	19
	Delivery and installation of street drainage – 30/30 made of phaserconcrete, with anchored steel edge, in a kit with a basket for trash, water valve against odor,  cast iron net-shaped grating with an eye 20/30 locked without bolts, class Е600, with construction size: width 300 mm, length 300mm, height 400 mm. Water quantity 5 l/sec.
	piece
	 
	2.00
	 

	20
	Delivery and installation of ready to use concrete furrows for construction of an open-air channel
	m
	 
	3.50
	 

	21
	Grassing of green zones
	m2
	 
	38.08
	 

	IV
	PART: ELECTRIC
	 
	 
	 
	 

	1
	Delivery and installation of lighting board for the bridge, IP-65, installation - standing
	piece
	 
	1.00
	 

	2
	Tracing of cable line
	m
	 
	80.00
	 

	3
	Ditch with filling and  ramming /soil of 3rd category/ - 0,8/0,4m
	m
	 
	80.00
	 

	4
	Construction of a well with cover 60/90sm
	piece
	 
	5.00
	 

	5
	Delivery of РVС pipes ф50, installation
	m
	 
	400.00
	 

	6
	Delivery of РVС pipes ф20, installation
	m
	 
	480.00
	 

	7
	Delivery of gas pipe 2", installation
	m
	 
	160.00
	 

	8
	Delivery and drawning in a cable СВТ 5х2,5 mm2
	m
	 
	350.00
	 

	9
	Delivery and drawning in a cable СВТ 3х1,5 mm2
	m
	 
	260.00
	 

	10
	Delivery and drawning in a cable СВТ 4х1,5 mm2
	m
	 
	120.00
	 

	11
	Delivery and drawning in a cable СВТ 4х2,5 mm2
	m
	 
	60.00
	 

	12
	Delivery and drawning in a cable СВТ 3х2,5 mm2
	m
	 
	60.00
	 

	13
	Dry partition of cable up to 6mm2
	piece
	 
	100.00
	 

	14
	Connecting of conductor up to 6mm2
	piece
	 
	300.00
	 

	15
	Delivery and installation of a projector with МХЛ 50W/220V, IP65, /lighting green wall/
	piece
	 
	6.00
	 

	16
	Delivery and installation of a projector with 50W/220V, IP65, / lighting coat of arm/
	piece
	 
	1.00
	 

	17
	Delivery and installation of luminaire with LED lighter to 20W, IP65, installation - standing 
	piece
	 
	17.00
	 

	18
	Delivery and installation of luminaire with LED lighter to 20W, IP65, installation -  ceiling, under bridge
	piece
	 
	56.00
	 

	19
	Delivery and installation of luminaire, bracket type with LED lighter to 20W, IP65, installation - wall 
	piece
	 
	16.00
	 

	20
	Delivery and installation of luminaire, type projector with LED lighter to 50W, IP65, installation - in the pavement
	piece
	 
	3.00
	 

	21
	Delivery of luminaire with 1 piece МХЛ lighter 50W on a pillar H=3,0m, with built in defence box type "К2-А" with one piece automatic device 10А, monophase
	piece
	 
	13.00
	 

	22
	Delivery of luminaire with 1 piece КЛЛ lighter 18W , for building up in a railing, IP65
	piece
	 
	26.00
	 

	23
	Delivery and installation of an earthing bar in concrete 
	m
	 
	150.00
	 

	24
	Construction of earthing with earthing element made of steel zink-coated profiles 63/63/6mm, 1,5m - depth 2,5m
	piece
	 
	5.00
	 

	25
	Construction of earthing heel with a bar 40/4mm with length to 1.0м
	piece
	 
	14.00
	 

	26
	Connection of earthing bar with bolt connection of the board 
	piece
	 
	14.00
	 

	27
	El. Measuring
	h
	 
	15.00
	 

	V
	PART: PLANTING
	 
	 
	 
	 

	 
	Broad-leaved trees
	 
	 
	 
	 

	1
	Acer platanoides 'Royal Red' - size 14/16
	piece
	 
	2.00
	 

	 
	Coniferous bushes
	 
	 
	 
	 

	2
	Juniperus procumbens 'Nana' - size co 1.5 l
	piece
	 
	60.00
	 

	 
	Broad-leaved bushes
	 
	 
	 
	 

	3
	Lonicera nitida 'Elegant' - size co 1.5 l
	piece
	 
	20
	 

	4
	Santolina chamacyparissus - size co 1.5 l
	piece
	 
	175
	 

	 
	Seasonal flowers
	 
	 
	 
	 

	5
	Ageratum houstonianim
	piece
	 
	270.00
	 

	6
	Tagettes
	piece
	 
	240.00
	 

	 
	Vegetation in cachepots
	 
	 
	 
	 

	7
	Prunus laurocerassus 'Otto Lyunken' - size co 1.5 l
	piece
	 
	32.00
	 

	 
	DESCRIPTION OF RECONSTRUCTION WORKS
	 
	 
	 
	 

	8
	Filling up with humus layer /with turning coefficient 1,29% and depth 40cm. /
	m3
	 
	23.00
	 

	9
	Preparation of the terrain for grassing
	m2
	 
	47.50
	 

	10
	Filling the cachepots with fertilizer soil 
	m3
	 
	1.40
	 

	11
	Filling in with felt in order to drain the cachepots
	m3
	 
	0.20
	 

	12
	Laying of geotextile for cachepots 
	m2
	 
	12.00
	 

	13
	Filling mulch 10 cm thick. around the trunk of trees
	m3
	 
	0.50
	 

	VI
	PART: VERTICAL PLANNING
	 
	 
	 
	 

	 
	DEMOLITION
	 
	 
	 
	 

	1
	Demolition of existing asphalt pavement including loading, transportation, unloading at a depot pointed by the Investor and all pursuing expenses - 1593 м2
	m3
	 
	95.60
	 

	2
	Demolition of existing basalt plates, including loading, transportation, unloading at a depot pointed by the Investor and all pursuing expenses. 
	m2
	 
	30.0
	 

	3
	Demolition of an existing massive stone wall  0,45х0,65х40,0 and stone nursery gardens  0,70х0,3х62,7 including loading, transportation, unloading at a depot pointed by the Investor and all pursuing expenses 
	m3
	 
	24.9
	 

	 
	EARTH WORKS
	 
	 
	 
	 

	4
	Machinery digging of useless waste fraction ballast,  layer on working altitude from the Cartogram of earth masses and Details for the pavements  
	m3
	 
	352.00
	 

	5
	Loading and transportation to a depot for building waste /Q turning = 1.15 / appointed by the Investor and all pursuing expenses. 
	m3
	 
	305.00
	 

	6
	Packing the earth base with steam roller  - /Е = 30 МРа/ 
	m2
	 
	980.00
	 

	VII
	PART: CO-FINANCING
	 
	 
	 
	 

	1
	Expansion joints
	nmbr
	 
	2
	 

	 
	Total lump-sum price VAT excluded
	 
	 
	 
	 

	
	VAT
	
	
	
	

	
	Total lump-sum price VAT included
	
	
	
	


Note: For all items for delivery and installation of luminaires, the price must include all necessary costs for delivery and all necessary elements for the installation.
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